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DETAILED INFRASTRUCTURE COSTS

FINAL
51195A - Buffalo Avenue Heritage District
HOLLY PL. / RIVERSIDE DR. COST ESTIMATE BREAKDOWN
ITEM NO. DESCRIPTION QTY'J UNIT gt C.OST AHERET (?OST
(metric !Metrlcg| (metric) (metric)
203.02 Unclassified Excavation and Disposal 2900 CM $7 $20,300
203.25 Sand Backfill 2 CM $45 $90
206.02 Trench and Culvert Excav. 60 CM $26 $1,560
207.11 Geotextile Separation 550 SQOM %3 $1,650
5304.1501 Subbase 930 CM $30 $27.,900
402.XX Brick Pavers (Roadway) 0 SOM $150 $0
402126201 12.5mm F2 Superpave HMA, 60 Series Compaclion 210 MT 375 $15,750
402256901 25mm F9 Superpave HMA, 60 Series Compaction 350 MT $65 $22 750
402.376901 37.5mm F9 Superpave HMA, 60 Series Compaction 560 MT $65 $36.,400
407.01 Tack Coat 1250 L $1 $1,250
11502.11121 Misc. PCC Inlays and Overlays, Class C, Unbonded 0 CM $500 $0
502.XX% 50 |b bag of Portland Cement 0 EA $10 $0
605.1001 Underdrain Filler Type 2 60 CM $35 $2,100
605.1701 4" (100mm) Underdrain Pipe 650 M $3 $1,950
608.XX Exposed Aggregate Sidewalks 75 CM $1,000 $75,000
608 XX ADA Detectable Warning Units 0 SOM $500 $0
1609.0209 Granite Curb 630 M $250 $157,500
610.0203 Establishing Turf 30.00 SOM $1 $30
611.XX Deciduous Trees 21 EA $500 $10,500
613.02 Placing Top Soil 80 CM $95 $7,600
614 XX Tree Removal 10 EA $680 $6,800
619.01 Basic Work Zone Traffic Control 1 LS $10,000 $10,000
625.01 Survey and Stakeout 1 LS $20,000 $20,000
837.15 Engineers' Office Type 5 2 MO $3,600 $7,200
640.XX Pavement Striping 1300 M 81 $1,300
647.11 Relocating Signs 15 EA $295 $4 425
663.31 Relocate Existing Hydrant 4 EA $300 $1.200
670.0112 Foundations for Light Standards 13 EA $650 $8,450
05670.1001 Ornamental Light Standards and Luminaires 13 EA $1,900 $24,700
670.2602 Rigid Plastic Conduit 380 M $20 $7,600
670.81 Remove and Disp of Lampost A bly 5 EA $650 $3,250
670.82 Remove and Dispose of Lamppost Foundation 4 EA $350 $1,400
KXXXX Driveway LS 1 LS $10,757 $10,757
XXXXX Drainage Pipe LS 1 LS $85,000 $85,000
XXXXX Drainage Structure LS 1 LS $56,000 $56,000
XXXXX Conduit LS 1 LS $32,000 $32,000
XXX XX Signal LS 1 LS $0 $0
XXXXX Brick Paver Crosswalk LS 1 LS $14 700 $14 700
XXXXX Mobilization/Demobilization 1 LS $27,080 $27.080
Holly / Riverside Subtotal = $704,192
30% Contingency = $211,258
TOTAL ESTIMATED CONSTRUCTION COST ( Year 2007 Dollars) = $915,450
20% Soft Costs ( Engineering & Construction Admin., Legal, etc.) = $183,090
1 TOTAL = $1,098,540
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